

Notification of Intention to Award

Employer: *Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project*

Project: *Modernization of Rani Jamara Kulariya Irrigation Scheme Phase -2*

Contract title: *Road Graveling and Associated Structure Inside Command Area of RJKIS*

Country: Nepal

Credit No. : IDA 6194

RFB No: NP-DOI-MRJKIP-267136-CW-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- Submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name: M/S Bandan Bhagwati Nirman Sewa Pvt. Ltd.
Address: Batisputali, Kathmandu, Nepal
Contract price: NPR 270,037,399.40 (excluding taxes)

2. Other Bidders


Name of Bidder	Corrected Bid price	Evaluated Bid Price
Shrestha Construction	276766894.30	276766894.30
BKOl Builders	333841095.80	333841095.80
Lama Construction	340822706.40	340822706.40
Y.S.S- Surya J/V	337995800.10	337995800.10
Mahalaxmi-NNS J/V	299050681.00	299050681.00
K.S.Construction	319207215.60	319207215.60
SPGEC-Amrit J/V	294306590.20	294306590.20

3. Reason/s why your Bid was unsuccessful

M/S Bandan Bhagwati Nirman Sewa Pvt. Ltd. submits the lowest evaluated substantially responsive bid(s).

4. How to request a debriefing


PROJECT DIRECTOR



DEADLINE: The deadline to request a debriefing expires at midnight on 23 August 2022 (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Kedar Kumar Shrestha

Title/position: Project Director

Agency: *Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project*

Email address: morjkis2@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 31st August 2022 (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Mr. Kedar Kumar Shrestha

Title/position: Project Director

Agency: *Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project*

Email address: morjkis2@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:


PROJECT DIRECTOR



For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [<https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005>] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 31st August 2022 (local time).


The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:


August 18, 2022

Name:

Mr. Kedar Kumar Shrestha

Title/position: Project Director

Telephone:

01-5420479

Email:

morjkis2@gmail.com