



Notification of Intention to Award

Employer: Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project

Project: Modernization of Rani Jamara Kulariya Irrigation Scheme Phase -2

Contract title: Command Area Development Works of Rani, Jamara and Kulariya Irrigation Systems

Country: Nepal

Credit No. : IDA 6194

RFB No: NP-DOI-MRJKIP-150738-CW-RFB

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Bid, and/or
- Submit a Procurement-related Complaint in relation to the decision to award the contract.

A. Lot 1: Rani Irrigation System

1. The successful Bidder

Name: M/S GVV - Gauri Parbati Nirman Sewa J.V.
Address: Kalanki -14, Kathmandu, Nepal
Contract price: NPR 56,96,15,156.51(including taxes)

2. Other Bidders

Name of Bidder	Corrected Bid price	Evaluated Bid Price
High Himalaya Hydro Construction P. Ltd.	486,134,295.49	486,134,295.49
TEAMS-RAJENDRA JV	505,781,321.10	543,714,920.18
Bajra Guru Construction Company P.Ltd.	584,402,740.80	584,402,740.80
Bharat-KS-SURYA JV	632,082,129.00	679,488,288.68
SHAANXI-LAMA JV	612,769,186.47	658,726,875.46
GYC-TUNDI JV	585,458,134.01	629,367,494.06




PROJECT DIRECTOR

GIETC-SAPTAKOSHI JV	514,711,065.12	553,314,395.00
RAMECHHAP SHERPA-KANCHHARAM JV	534,768,267.58	534,768,267.58
VRSIPL-HANUMAN-DS JV	605,358,353.07	650,760,229.55
GVV-GAURI PARBATI JV	504,084,209.30	541,890,525.00
KALIKA-KUMAR JV	589,373,753.40	589,373,753.40

3. Reason/s why your Bid was unsuccessful

M/S GVV - Gauri Parbati Nirman Sewa J.V. submits the lowest evaluated substantially responsive bid(s) as per the least cost combination method.

B. Lot 2: Jamara Irrigation System

1. The successful Bidder

Name: M/S Ramechhap Sherpa / Kanchharam J.V.
Address: Kathmandu, Nepal
Contract price: NPR 56,98,54,635.08 (including taxes)

2. Other Bidders

Name of Bidder	Corrected Bid price	Evaluated Bid Price
High Himalaya Hydro Construction P. Ltd.	492,123,622.60	492,123,622.60
TEAMS-RAJENDRA JV	499,084,054.10	536,515,358.16
ANUHAI SHUIAN Co. Ltd.	587,040,119.40	631,068,128.36
Bharat-KS-SURYA JV	514,131,611.25	552,691,482.09
SHAANXI-LAMA JV	611,310,869.81	657,159,185.05
GYC-TUNDI JV	595,223,443.95	639,865,202.25
GIETEC-Saptakoshi J/V	520,316,505.65	559,340,243.57
RAMECHHAP SHERPA-KANCHHARAM JV	504,296,137.24	504,296,137.24



[Handwritten signature]

PROJECT DIRECTOR

CHEC-BBNS JV	654,176,877.35	703,240,143.15
VRSIPL-HANUMAN-DS JV	642,919,975.05	691,138,973.18
KALIKA-KUMAR JV	577,645,093.10	577,645,093.10

3. Reason/s why your Bid was unsuccessful

M/S Ramechhap Sherpa - Kanchharam J.V. submits the lowest evaluated substantially responsive bid(s) as per the least cost combination method.

C. Lot 3: Kulariya Irrigation System

1. The successful Bidder

Name: M/S High Himalaya Hydro Construction Pvt. Ltd.
Address: Manbhawan, Lalitpur, Nepal
Contract price: NPR 58,21,84,588.08 (including taxes)

2. Other Bidders

Name of Bidder	Corrected Bid price	Evaluated Bid Price
High Himalaya Hydro Construction P. Ltd.	515,207,600.07	515,207,600.07
TEAMS-RAJENDRA JV	534,347,486.70	574,423,548.20
ANUHAI SHUIAN Co. Ltd.	610,308,401.43	656,081,531.54
Bharat-KS-SURYA JV	564,078,400.75	606,384,280.81
SHAANXI-LAMA JV	634,441,939.75	682,025,085.23
GYC-TUNDI JV	581,170,421.88	624,758,203.52
GIETC-SAPTAKOSHI JV	563,955,030.00	606,251,657.25
RAMECHHAP SHERPA-KANCHHARAM JV	539,927,419.87	539,927,419.87
VRSIPL-HANUMAN-DS JV	618,833,406.93	665,245,912.45
CHEC-BBNS JV	674,658,649.30	725,258,048.00



[Handwritten Signature]
PROJECT DIRECTOR

KALIKA-KUMAR JV

575,332,507.60

575,332,507.60

3. Reason/s why your Bid was unsuccessful

M/S High Himalaya Hydro Construction Pvt. Ltd. submits the lowest evaluated substantially responsive bid(s) as per the least cost combination method.

D. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 25 November, 2020 (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Kedar Kumar Shrestha

Title/position: Project Director

Agency: Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project

Email address: morjkis2@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.


E. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 4 December, 2020 (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Mr. Kedar Kumar Shrestha

Title/position: Project Director




PROJECT DIRECTOR

Agency: Department of Water Resources and Irrigation, Rani Jamara Kulariya Irrigation Project

Email address: morjkis2@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations) [<https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005>] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

F. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 4 December, 2020 (local time).


The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:



Date: 20, 2020

Name:

Mr. Kedar Kumar Shrestha

Title/position: Project Director

Telephone:

9841391637

Email:

morjkis2@gmail.com

